

SRPC's Sunrise Lake Culvert Modification and Stormwater Control Project, Middleton, NH

Part 1: Cost

Pass/Fail - Minimum Construction Costs must be within budget constraints
 Failure to meet criteria removes bid from running
 Must pass part 1 to move on to part 2

Minimum Construction Costs						
	Can Brothers Construction	JM Demolition	Enersite	Tobey & Son Excavation	Earth & Stone Contracting	R.E. Freeman & Sons
Cost	\$9,990	\$16,465	\$51,135	\$75,269	\$82,979	\$86,985
Yes	Yes	Yes				
No			No	No	No	No

Additional Improvements						
	Can Brothers Construction	JM Demolition	Enersite	Tobey & Son Excavation	Earth & Stone Contracting	R.E. Freeman & Sons
Cost	\$6,850	\$6,825	\$14,534	\$28,039	\$45,560	\$26,815
Yes	Yes	Yes	Yes	Yes		Yes
No					No	

Total Project Costs						
	Can Brothers Construction	JM Demolition	Enersite	Tobey & Son Excavation	Earth & Stone Contracting	R.E. Freeman & Sons
Cost	\$16,840	\$23,290	\$65,669	\$103,308	\$128,539	\$113,800
Yes	Yes	Yes				
No			No	No	No	No

	Pass or Fail
Can Brothers Construction	Pass
JM Demolition	Pass
Enersite	Fail
Tobey & Son Excavation	Fail
Earth & Stone Contracting	Fail
R.E. Freeman & Sons	Fail

Part 2: Supplemental Requirements

Point System - Earns points based on desired criteria
 Acceptance of bid will be in favor of most points earned

Points Range from 0 to 3 with 3 being the highest/best score

Evaluation Criteria		
	Can Brothers Construction	JM Demolition
Integrity	3	3
Record of Past Performance	2	3
Financial and Technical Resources	2	3

	Total*
Can Brothers Construction	7
JM Demolition	9

* 9 Point Maximum